

7/8/2021

Company Name	Address	Base Bid Item #1 - Demolition	Base Bid Item #2 - Site Preparation	Base Bid Item #3 - Utilities	Base Bid Item #4 - Play Equipment - Installation	Base Bid Item #5 - Site Amenities - Installation	Total Base Bid	Alternate #3 - Installation of GFRC Acorn at 2-5 play area	Alternate #8 - Change new play surface in sun spinner area from poured-in-place (PIP) to engineered wood fiber (EWF)	Alternate #9 - Change new play surface in tri runner area from poured-in-place (PIP) to engineered wood fiber (EWF)
Absolute Home Improvements and Cleaning Service, Inc.	1001 Auburn Avenue, Highland Park, Il. 60035	\$33,800	\$19,850	\$9,500	\$148,000	\$2,850	<b>\$214,000</b>	Add \$700	Deduct \$350	Deduct \$450
Shamrock Hardscapes & Restoration, Inc.	902 S. Randall Road, Suite C-234, St. Charles, Il. 60174	\$65,255	\$18,280	\$55,066	\$110,000	\$10,840	<b>\$259,441</b>	Add \$8,000	NA \$700.	NA \$1,650
Great Lakes Landscape Company	365 Miles Parkway, Bartlett, Il. 60103	\$65,394	\$49,820	\$38,770	\$145,030	\$6,000	<b>\$305,014</b>	Add \$3,070	No Change	No Change
Landmark Limited	751 N. Bolingbrook Drive, Link #17, Bolingbrook, Il. 60440	\$134,290	\$110,693	\$18,442	\$144,355	\$8,835	<b>\$416,615</b>	Add \$1,925	Add \$1,765	Add \$3,514
Copenhaver Construction, Inc.	75 Koppie Drive, Gilberts, Il. 60136	\$112,560	\$92,261	\$26,200	\$200,153	\$6,750	<b>\$437,924</b>	Add \$7,500	Add \$2,500	Add \$2,500